STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 13/ 05 IN MERCED COUNTY | N SANTA NELLA AT 09/ 14/ 05
CONTRACT NUMBER 10-0L0O504 ROUTE 33 AND 5 SEPARATI ON CONTRACT CODE 'F '
LOCATI ON 10- MER- 33-16. 4/ 16. 4 42 CONTRACT | TEMS

CONSTRUCT RI GHT TURN CHANNELI ZATI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 2 FUND TOTAL HB4N 341, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BI DDERS 1 ENG NEERS EST 276, 064. 00 AMOUNT OVER 193, 661. 00 PERCENT OVER EST 70. 15
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 469, 725. 00 1 VI KI NG CONSTRUCTI ON 916 852-5530 CC PREF CLAI MED
COVPANY | NC 00745029
P O BOX 1508 FAX 916 852-5533

RANCHO CORDOVA CA 95741



10- 0LO504 Bl D245

10- MER-33-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 13/ 05 09/ 14/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BENTANCOURT CONSTRUCTI ON LI GHTI NG
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
RI LEYS STRI Pl NG STRI PI NG

UNTON CI TY CA

THOVAS AND PRATT LEAD COVPLI ANCE PLAN AND LEAD TRAI NI NG
EL SOBRANTE CA



10- 0LO504 Bl D245

10- MER- 33- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
09/ 13/ 05 09/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 820 7.00 5, 740. 00
6 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 5 500. 00 2,500. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 18 50. 00 900. 00
8 (S) 120300 TEMPORARY PAVENMENT MARKER EA 120 10. 00 1, 200. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
10 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 780 12.00 9, 360. 00
STRI PE
11 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 410 7.00 2, 870. 00
12 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 5 40. 00 200. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 150 5. 00 750. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 130 40. 00 5, 200. 00
15 152390 RELOCATE ROADSI DE SI GN EA 3 1, 000. 00 3, 000. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00 3, 000. 00
17 170101 DEVELOP WATER SUPPLY LS LUMP SUM 1, 000. 00 1, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 160 120. 00 19, 200. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
20 198001 | MPORTED BORROW VB 2, 000 60. 00 120, 000. 00
21 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 1.4 900. 00 1, 260. 00
22 (S) 203014 FI BER ( EROSI ON CONTROL) KG 100 3.00 300. 00
23 (S) 203021 FI BER ROLLS M 350 20. 00 7, 000. 00
24 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 7 400. 00 2, 800. 00
25 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 30 4.00 120. 00
26 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTRQL) KG 30 6. 00 180. 00
27 (S) 203561 JUTE MESH M2 1, 300 5. 00 6, 500. 00
28 250401 CLASS 4 AGGREGATE SUBBASE MB 70 200. 00 14, 000. 00
29 280000 LEAN CONCRETE BASE VB 50 500. 00 25, 000. 00
30 390103 ASPHALT CONCRETE ( TYPE B) TONN 56 250. 00 14, 000. 00
31 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2.3 100. 00 230. 00
AREA)
32 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 5 25. 00 125. 00
33 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 130 25. 00 3, 250. 00
34 401000 CONCRETE PAVENMENT VB 65 1, 200. 00 78, 000. 00
35 404092 SEAL PAVEMENT JO NT M 400 15. 00 6, 000. 00



10- 0LO504 Bl D245

10- MER- 33- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

09/ 13/ 05 09/ 14/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 566011 ROADSI DE SI GN - ONE POST EA 1 1, 000. 00 1, 000. 00

37 650075 600 MV REI NFORCED CONCRETE Pl PE M 6 1, 200. 00 7,200. 00

38 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 13 500. 00 6, 500. 00

39 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,020 7.00 7,140. 00

( SPRAYABLE)

40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 140 5. 00 700. 00

41 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 30, 000. 00 30, 000. 00

42 999990 MOBI LI ZATI ON LS LUMP SUM 47, 000. 00 47, 000. 00

TOTAL 469, 725. 00



